Bid Letting: February 9, 2012 & February 23, 2012
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Clarification:

Submitted: Fri, 03-Feb-2012 10:40 MST

The Addendum Overview document incorrectly referenced in the
heading that it was for projects in the February 23, 2012 letting.
It has been changed to correctly reference that it is for projects
in the February 9, 2012 letting. We apologize for the error.
ADDENDUM OVERVIEW
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Bid Letting: February 9, 2012

101 - 2001 - SAFETY IMP-W OF HUNTLEY
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Clarification:

Submitted: Fri, 03-Feb-2012 10:40 MST

The Addendum Overview document incorrectly referenced in the
heading that it was for projects in the February 23, 2012 letting.
It has been changed to correctly reference that it is for projects
in the February 9, 2012 letting. We apologize for the error.
ADDENDUM OVERVIEW
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Clarification:

Submitted: Thu, 02-Feb-2012 16:15 MST

An Addendum has been posted for this project. Please click on the
following link to access the information. ADDENDUM

To download the addendum bid file, click here. BID FILES
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Submitted: Mon, 16-Jan-2012 16:46 MST
Company: Quality Landscape Seeding, Inc.
Contact: Lisa M. Read, PE
Question:

Regarding seeding, there is not a seeding specification in the Special
Provisions

for area 3. Also, there are specifications for area 2, but not a
corresponding bid

item or quantity shown on the plan sheets. Please advise. Thank you.
Answer:
Submitted: Wed. 18-Jan-2012 16:15 MST

Use the Seeding Area 1 specifications for all Area 3 applications. A bid
item for

Area 2 seeding will be added by addenda.

Update: Wed 25-Jan-2012 10:45 MST

The revised Plan sheet showing the change can be found here:

PLAN SHEET 12

Update: Wed 01-Feb-2012 15:57 MST

A bid item for Fertilizer Area No 2 will also be added by addenda.

_2_
Submitted: Thu, 26-Jan-2012 07:56 MST
Company: Knife River

Contact: Dave Resch


http://www.mdt.mt.gov/other/contract/external/reports/addenda.pdf
http://www.mdt.mt.gov/other/contract/external/reports/addenda.pdf
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/101_2001-SAFETY_IMP-W_OF_HUNTLEY/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/101_2001-SAFETY_IMP-W_OF_HUNTLEY/_UPDATED_012512_PLAN_SHEET_12.PDF

Question:

Are the geopak files available for this project? Thank You
Answer:

Submitted: Fri, 27-Jan-2012 10:21 MST

The design files for the requested project are posted on the
MDT FTP site for your use at: DESIGN FILES

The requested files do not represent the staked project, but are
only design files. The Department cannot guarantee the accuracy

of the electronic data, particularly as it may be called up by your
computer, nor does any data in these files supersede the data in
the contract documents.

In addition, the Department will not make any revisions to the
electronic files pertaining to the staked project, change ordered
work, or changes that are made during construction to fit field
conditions.
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Submitted: Wed, 01-Feb-2012 15:53 MST

Company: Knife River

Contact: Dave Resch

Question:

1) Per special provision #8, it states, “Do not perform any ditch work

or work that may affect the irrigation users from April 15 to September 15
without written approval from the project manager”. What are the criteria
for approval from the project manager? What will the reasons be for not
allowing approval?

2) In respect to special provision #8, Due to the subject bid date, award
date, contract execution, staking, and approval of pipe lengths, what is
your anticipated “Notice to proceed”? And with that “Notice to proceed”
date when will pipe lengths be available to the contractor for production

of the pipes? This does not leave enough lead time for production and
delivery of pipe, box, and structures.

3) What will the duration of shop drawing approval be for the irrigation
materials as this turnaround timeline is crucial to the irrigation season?
4) The utility relocation on the project does not appear to have been
started

as of today’s date, what is the anticipated start date for utility relocation
and the anticipated completion of the utility relocation?

5) What is the extent of the utility relocations?

6) If the utility relocations are not completed in time for installation of
the irrigation pipe and structures how will the contract time be handled

and how will that impact be addressed in relation to SP #8?

7) With the limitations for SP #8 the contract times seems tight, can flex
time be added to this project that would allow for the irrigation
installation

to be installed next winter so material can be acquired and installed without
impact to the irrigation season?

Thank you

Answer:

Submitted: Mon. 06-Feb-2012 13:35

Special Provision #2 is hereby replaced with the following:

2. CONTRACT TIME - FLEX TIME PROCEED DATE
A. General. This provision modifies Subsection 108.02 of the
Standard Specifications.


ftp://ftp.mdt.mt.gov/contract/contractors/SAFETY_IMP_W_HUNTLEY_GPK/

B. Notice to Proceed. The notice to proceed will be issued with
an effective date of September 4, 2012. The Contractor may change the
notice to proceed date by submitting written notification to the Project
Manager at least ten calendar days in advance of the date selected.
Include an updated schedule with the notification.

C. Contract Time. Contract time assessment will begin on the
notice to proceed date issued by the Department or as changed by the
Contractor, whichever is earlier. Work is to be completed in 120 working
days.

1. The Project Manager may approve ditch work during the restricted

time of April 15 to September 15 if the Contractor provides a written work
plan submittal along with signed concurrence from the water users and

the ditch owner(s).

2. Flex time has been added to the Contract with a NTP date of
September 4, 2012.

3. The review periods will be in accordance with Specification
105.02.

4 and 5

Yellowstone Valley Electric anticipates beginning its relocations the last
week in February. Relocation is anticipated to last 3 months. Their
Engineer stated they will start first at the Pioneer Road intersection,

then proceed to the McGirl Road intersection, and finally to the Shepherd
Road intersection. It is anticipated work will be completed at each
intersection prior to moving on to the next.

Qwest (Century Link) will begin relocations around the 1st of March (weather
dependent) and hopes to be complete in approximately 2 months. Their

initial plan is to do work where irrigation facilities are impacted first,
but will

probably be jumping around to various locations as required. They have
copper and fiber relocation work in and around the Pioneer Road intersection,
copper relocation @ the McGirl Road intersection, and copper and fiber
relocation

and lowerings in and around the Shepherd Road intersection including possible
lowering of fiber and copper cable at the Siphon @station 543+08 (if existing
cable is deep enough lowering will not be needed at this siphon).

6. Delays due to utilities will be handled in accordance with Special
Provision 15.

7. Yes, please refer to answer 2.
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Submitted: Sat, 04-Feb-2012 09:37 MST
Company: Knife River

Contact: Dave Resch
Question:

1. In special provision #27 it is referenced for 184 cubic yards of milled
material

produced from the profile milling, is that quantity included in the 1497
Cubic yards

of cold millings produced in Special provision #2872

2. What are the requirements for restoration of the trenches for the new and
removed pipe crossings? What are the sectional requirements for restoration?



If the trench is required to be replaced with PMS and a gravel section how is
this paid?

3. There is no fence removal item, will fence removal be required in the new
fence location?

Thank You

Answer:

Submitted: Mon, 06-Feb-2012 12:45 MST

1. Yes.

2. Backfill trenches according to MDT Standard Specification 603.03.5.
3. Removal of fence is included in the cost of new fence.

I EE———
102 - SAFETY IMP - E OF MANHATTAN
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Clarification:

Submitted: Fri, 03-Feb-2012 10:40 MST

The Addendum Overview document incorrectly referenced in the

heading that it was for projects in the February 23, 2012 letting.

It has been changed to correctly reference that it is for projects

in the February 9, 2012 letting. We apologize for the error.

ADDENDUM OVERVIEW
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Clarification:

Submitted: Fri, 27-Jan-2012 13:24 MST

The Erosion Control Plans for this contract are hereby replaced.
The original advertised Erosion Control Plans contained a Right
of Way reference file level that was not necessary and has been
removed. REV EROSION CONTROL PLANS
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Clarification:

Submitted: Thu, 02-Feb-2012 16:15 MST

An Addendum has been posted for this project. Please click on the
following link to access the information. ADDENDUM

To download the addendum bid file, click here. BID FILES
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Clarification:

Submitted: Fri, 03-Feb-2012 09:33 MST

Plan sheets 2, 5, 6 and 7 are hereby replaced as a result of the
addendum changes. SHEET NOS. 2 and 5-7

R R SR b A b b db b b 2 Sh b b SE b b S Sh b dR b b d Sb b b db Sb b d Sb b db b b S Ih b Sb b b S Sb b Sh b b S S b 2 Sh b S db b 4
_1_

Submitted: Tue, 24-Jan-2012 16:17 MST

Company: Pumco Inc.

Contact: Chad D. Pumnea

Question:

Could you please post the Microstation and Geopak files?

Thank you.

Answer:

Submitted: Wed. 25 -Jan-2012 8:35 MST

The design files for the requested project are posted on the
MDT FTP site for your use at:

GEOPAK FILES

The requested files do not represent the staked project, but
are only design files. The Department cannot guarantee the



http://www.mdt.mt.gov/other/contract/external/reports/addenda.pdf
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/102_SAFETY_IMPVNT-E_OF_MANHATTAN/_UPDATED_012712_EROSION_CONTROL.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/102_SAFETY_IMPVNT-E_OF_MANHATTAN/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/102_SAFETY_IMPVNT-E_OF_MANHATTAN/_UPDATED_020312_PLAN_SHEETS_2-5-6-7.PDF
ftp://ftp.mdt.mt.gov/contract/contractors/SAFETY_IMP_E_MANHATTAN_GPK/

accuracy of the electronic data, particularly as it may be
called up by your computer, nor does any data in these files
supersede the data in the contract documents.

In addition, the Department will not make any revisions to the
electronic files pertaining to the staked project, change ordered
work, or changes that are made during construction to fit field
conditions.
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Submitted: Fri, 27-Jan-2012 13:30 MST
Company: Knife River-Belgrade
Contact: Steve Baeth

Question:

When is the relocation of the existing utilities located within
this project scheduled to be completed?

Answer:

Submitted: Mon, 30-Jan-2012 09:32 MST

Relocation work will begin in the spring and may not be completed
prior to the notice to proceed. The contractor will need to

coordinate with utility relocation as specified in Special Provision
No. 17, STATUS OF UTILITIES.
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Submitted: Fri, 27-Jan-2012 13:51 MST

Company: Montana Civil Contractors Inc.

Contact: Bob Koch

Question:

1. When does MDT anticipate the effective begin work date for this
project?

2. Can you give the specified gradation for A-1-A, A-2-4, specifically
the maximum size?

Answer:

Submitted: Mon, 30-Jan-2012 09:29 MST
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Updated: Fri, 03-Feb-2012 09:40 MST

See response to Question No. 9.

2) The special borrow and special embankment maximum aggregate size
is 150 mm (six inches).

_4_

Submitted: Mon, 30-Jan-2012 11:19 MST
Company: Montana Civil Contractors
Contact: Matt Montgomery
Question:

It is my understanding that existing plant mix is to be used as embankment
on this project, SP 22. Givin the close proximity to ground water, where in
the embankment will it be acceptable to place the plant mix?

Answer:

Submitted: Tue, 31-Jan-2012 08:48 MST

Place the portion of the plant mix and gravel designated in the plans as
suitable for embankment directly below the special borrow and above the
ground water elevation.
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http://www.mdt.mt.gov/business/contracting/bid_schedule.shtml

Submitted: Mon, 30-Jan-2012 16:17 MST

Company: Knife River-Belgrade
Contact: Steve Baeth
Question:

The Traffic Control for this project is bid as 1 LS. This is a

70 working day project with utilities in conflict and no confirmed utility
relocation timetable. SP 17 states that there will be no additional
compensation to the contractor due to utility delays. With the complexity
of the project and the 70 working day duration this project seems like a
good candidate for Traffic Control by the unit. Would MDOT consider
changing the TC item to units? The ongoing projects adjoining each end of
this project are 20 and 25 working day contracts with no utility conflicts
and they are both bid by the unit.

Answer:

Submitted: Tue. 31-Jan-2012 12:02 MST

The bid item for Traffic Control - Lump Sum will be changed to Traffic
Control Devices - CB by addenda.

_6_

Submitted: Mon, 30-Jan-2012 16:18 MST
Company: Knife River-Belgrade
Contact: Steve Baeth
Question:

SP 19 Traffic Control Plan and Sequence of Operations B.5 says; When

the present traveled way is disturbed, replace aggregate surfacing, place
0.20 foot of bituminous surfacing and maintain to provide a smooth riding
surface. Is this item to address asphalt repairs if drainage items are
installed early? Is the replaced aggregate surfacing covered by the traffic
gravel item? Please clarify.

Answer:

Submitted: Tue. 31-Jan-2012 12:00 MST

The repairs are for drainage structures or other contractor operations that
disturb the existing surfacing, at the contractor's option, in advance of
the mainline grading operations. The repairs are at the contractor's
expense and the traffic gravel bid item is not to be used for these repairs.

_'7_

Submitted: Tue, 31-Jan-2012 13:34 MST
Company: Knife River-Belgrade
Contact: Steve Baeth
Question:

Would MDT consider deleting the Ligquid Asphalt MC-70 item and replacing
it with an item for Aggregate Treatment? It seems like distributors are
generally not readily available once a project is ready for MC-70 due to
conflicts with the chipping season.

Answer:

Submitted: Wed. 01-Feb-2012 10:04 MST

The bid item for MC - 70 will be deleted and a bid item for 20,653 square
meters of

Aggregate Treatment will be added to the Schedule of Items by addenda.
Special

Provision #29 - MC-70 Prime Coat is hereby replaced with Aggregate Treatment.
This special can be found at the following link:

AGGREGATE TREATMENT

Answer:

Submitted: Wed. 01-Feb-2012 15:41 MST

The bid item for Blotter Material will also be deleted by addenda.



ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/102_SAFETY_IMPVNT-E_OF_MANHATTAN/_UPDATED_020112_AGGREGATE_TREATMENT_SPECIAL.PDF
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Submitted: Wed, 01-Feb-2012 08:31 MST
Company: Knife River-Belgrade
Contact: Steve Baeth
Question:

In SP 15 regarding the 404 Permit and 401 Certification it states that
the authorization is wvalid until March 18, 2012. Can MDOT request an
extension for this permit.

Answer:

Submitted: Thu, 02-Feb-2012 08:48 MST

If MDT is under contract to construct this project before March 18, 2012,
the Contractor will have 12 months after March 18, 2012, to complete the
project under the present terms and conditions of this 404 permit. If
construction will not be complete before March 18, 2013, notify the Project
Manager, to coordinate with the District Project Development Engineer to
secure appropriate permit re-authorizations.

_9_

Submitted: Wed, 01-Feb-2012 13:49 MST

Company: Pumco Inc.

Contact: Chad D. Pumnea

Question:

Status of Utilities and Sequence of Operations. The new mainline will

completely cover the existing irrigation ditch.

The new irrigation ditch cannot be built until utilities are relocated.
Irrigation

season begins April 20th. Would MDT consider flex time for this project or
will utilities be moved in time for contractor to build new irrigation
structures

prior to April 20th? Thank you.

Answer:

Submitted: Thu. 02-Feb-2012 13:35 MST

Special Provision 2. Contract Time is rescinded and replaced with the
following:

2. CONTRACT TIME - FLEX TIME PROCEED DATE [103] (REVISED 1-20-10)

A. General. This provision modifies Subsection 108.02 of the
Standard Specification.

B. Notice to Proceed. The notice to proceed will be issued with
an

effective date of July 9, 2012. The contractor may change the notice to
proceed date

by submitting written notification to the Project Manager at least ten
calendar days

in advance of the date selected. Include an updated schedule with the
notification.
C. Contract Time. Contract time assessment will begin on the

notice to proceed date issued by the Department or as changed by the
Contractor,
whichever is earlier. Work is to be completed in 70 working days.

_10_

Submitted: Fri, 03-Feb-2012 15:09 MST
Company: Montana Civil Contractors Inc.
Contact: Bob Koch

Question:



Is Pugmill mixing required for the Crushed Aggregate Course 5,757 M3?
Answer:

Submitted: Mon, 06-Feb-2012 08:21 MST

Yes.

I ————
103 - HARDY CREEK NORTH - NB
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Clarification:

Submitted: Tue. 07-Feb-2012 12:17 MST

The date on the front page of the proposal of February 9, 2011

should be February 9, 2012. This will be corrected for the

awarded proposals.
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Submitted: Fri, 03-Feb-2012 17:11 MST
Company: Riverside Contracting, Inc.
Contact: Cale Fisher
Question:

SP 15 is for Commercial Plant Mix. Should this be the standard SP for
Non-Commercial Plant Mix?
Answer:
Submitted: Tue. 07-Feb-2012 13:37 MST
Special Provision No. 15, Commercial Plant Mix Bituminous
Surfacing is hereby replaced with Plant Mix Bituminous
Surfacing - Grade S Acceptance.
Special 15

I ————
104 - CROOKED CR - 3 KM NE OF SHEPHERD
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Clarification:

Submitted: Fri, 03-Feb-2012 10:40 MST

The Addendum Overview document incorrectly referenced in the

heading that it was for projects in the February 23, 2012 letting.

It has been changed to correctly reference that it is for projects

in the February 9, 2012 letting. We apologize for the error.

ADDENDUM OVERVIEW
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Clarification:

Submitted: Fri, 27-Jan-2012 13:24 MST

The quantity for bid item #555 010 200 - Reinforcing Steel - Epoxy Coated
has been changed from 17,349 1lbs to 20,365 lbs by addenda. The revised
plan sheet can be found at the following link:

BRIDGE PLAN CHANGE
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Clarification:

Submitted: Thu, 02-Feb-2012 16:15 MST

An Addendum has been posted for this project. Please click on the
following link to access the information. ADDENDUM

To download the addendum bid file, click here. BID FILES
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Submitted: Tue, 31-Jan-2012 16:01 MST

Company: Sletten Construction Company


ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/103_HARDY_CREEK-NORTH-NB/_UPDATED_020712_SPECIAL_15.PDF
http://www.mdt.mt.gov/other/contract/external/reports/addenda.pdf
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/104_CROOKED_CR-3_KM_NE_SHEPHERD/_UPDATED_020212_FENCING_BRIDGE_CHANGE.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/104_CROOKED_CR-3_KM_NE_SHEPHERD/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

Contact: Russ Robertson

Question:

There is a treated wooden fence on the right side from 41+40 to approximately
47+00. The specifications refer the contractor to the right of way
agreements.

Please post agreements. Specifically, what happens to this fence?

Answer:

Submitted: Thu. 02-Feb-2012 13:17 MST

The fence from 41+56 RT to 47+04 RT is to be removed and becomes property

of the contractor. 560 LN. FT. of REMOVE FENCE will be added to the contract
by Addendum.

The revised plan sheet can be found at the following link:

FENCING PLAN CHANGE

_2_

Submitted: Fri, 03-Feb-2012 16:30 MST

Company: Knife River

Contact: Leo Zwemke

Question:

SP #31.C.6.d - Commercial plant mix will not be tested............ where the
volume

is less than 500 tons. Does that mean total project volume or a days run?
Answer:

Submitted: Mon. 06-Feb-2012 13:40 MST
Commercial plant mix will not be tested on crossovers, detours, guardrail
widening,

patching or where the project's total volume is less than 500 tons.

I EE———
105 - 10TH AVE SOUTH - WARDEN BE - 18TH - GTF
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Clarification:

Submitted: Mon. 23-Jan-2012 8:50 MST

Special Provision No. 12, PROTECTION OF STORM WATER DRAINAGE SYSTEM

AND COMPLIANCE WITH LOCAL PERMIT REQUIREMENTS, The 2nd sentence of

Paragraph D is hereby revised:

Work performed to prevent pollution and control sediment transport due to
storm

water will be paid as Miscellaneous Work.
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Submitted: Tue, 17-Jan-2012 14:26 MST

Company: United Materials of Great Falls, Inc.
Contact: Scott

Question:

The "plan view" shown on plan sheet 12 shows placement of #5 deformed
bars on the newly constructed transverse joint and #4 deformed bars on

the existing longitudinal Jjoints. Is this what is desired?
Answer:
Submitted: Wed, 17-Jan-2012 10:32 MST

Yes, the detail is correct.

_2_
Submitted: Fri, 03-Feb-2012 17:42 MST
Company: HM Concrete LLC

Contact: Steve Habets


ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/104_CROOKED_CR-3_KM_NE_SHEPHERD/_UPDATED_020212_FENCING_PLAN_CHANGE.PDF

Question:

Does the sawing for removal have to be clean cut? We would like to overcut
to ensure full depth sawing to make removal clean.

Answer:

Submitted: Tue, 07-Feb-2012 11:27 MST

Overcutting into the adjacent slabs is not allowed.

__________________________________________________________________________________________________________________________________________________________|
106 - 2002 - GURDRAIL - W OF ST REGIS
No Questions at this time.



